SHIMOGA DISTRICT BOARD.

Notification No. P.C. 69—L. B. 32-33, dated 2nd May 1933.

Notice is hereby given that sealed tenders will be received at the Office of the President District Board, Shimoga, up to 2 P.M. on 22nd May 1933 for sinking a well at Ayanur Market, Kumsi Sub-Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the..... ..(?)

2. The plans, detailed estimates and conditions may be seen at the President's Office between the hours of 11 A.M. and 5 P.M. on all office days.

3. Tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 150 in cash or Government Promissory notes as earnest money and be superscribed "Tender for sinking a well at Ayanur Market" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the President, District Board, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the President's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates should be written both in words and figures.

Abstract estimate for sinking a draw well at Ayanur market.

Items of work	Unit	Quantity	Rate	Cost
I. Earth work excavation :—				
1st Step gravelling soil 1 to 5 ft. ...	Cyds.	16		
2nd „ Hard gravel 5 to 10 „ ...	„	16		
3rd „ Soft soil 10 to 15 „ ...	„	16		
4th „ Do 15 to 20 „ ...	„	16		
5th „ Do 20 to 25 „ ...	„	16		
6th „ Hard soil 25 to 30 „ ...	„	16		
II. Blasting hard rock below and removing including bailing water.				
30 feet 1st step 30 to 35 feet ...	„	5⅔		
2nd „ 35 to 40 „ ...	„	5⅔		
3rd „ 40 to 45 „ ...	„	5⅔		
4th „ 45 to 50 „ ..	„	5⅔		
N.B.—Excavation rates variable according to actual nature of soil,				
III. Removing the revetment burried in earth of the collapsed old well re-setting for the new well.	„	44		
IV. Jelly packing behind revetment new including lead of 4½ miles.	„	25½		
V. Burnt stone slabs 6" thick dressed and find below and above revetment and parapet walls.	Sq.ft.	135		
VI. Burnt stone pillars including cutting groves.	„	45		
VII. Burnt size stone in mortor including cement pointing parapet walls alround Pillorsters.	C.ft.	126		
VIII. Teakwood cross beam ...	„	4		
IX. Fixing iron pully including necessary fittings	...	...		
X. Concrete flooring alround the well ..	C.ft.	146		

H. SIDDAIYA,
President.